

03039

UNCLASSIFIED

Approved For Release 2005/06/23 : CIA-RDP78B05171A000400010014-7

SECRET

(specify)

## REQUEST TO PROCUREMENT DIVISION FOR SERVICES

(other than property or building maintenance and repairs)

OFFICE/DIV/BR

REQUEST NO.

DATE OF REQUEST

I CERTIFY THAT FUNDS IN THE ESTIMATED

AMOUNT OF \$ \_\_\_\_\_ ARE

AVAILABLE. CHARGE TO FAN \_\_\_\_\_

PROJECT TITLE

PROJECT OR CONTACT OFFICER

EXTENSION

SIGNATURE OF BUDGET OFFICER

DATE

CONTRACTOR (if known)

PROPOSAL NO. AND DATE

CONTRACT &amp; TASK ORDER NO. (if known)

## TYPE OF SERVICE REQUESTED

## APPLICABLE ONLY TO REPAIRS AND MODIFICATIONS

TECHNICAL INSPECTION IS REQUIRED BY

☐ RECEIVING DEPOT T & I ☐ TECHNICAL MONITOR☐ ITEMS TO BE PICKED UP OR ☐ SERVICES PERFORMED AT:

ITEMS TO BE REDELIVERED TO:

STERILITY

CONTRACT CLASSIFICATION

WORK CLASSIFICATION

HARDWARE CLASSIFICATION

REPORTS CLASSIFICATION

0

1

SC 2

SHORT SUBSTANTIVE TITLE AND/OR DESCRIPTION OF SERVICE TO BE PERFORMED

See attached proposal (copy previously furnished contracting officer).

NGA review(s) completed.

(See reverse for specific information required on R&amp;D requests.)

## APPROVAL

DESIGNATION

SIGNATURE

DATE

OFFICER/TAG

Contracting Officer, TAG

## PROCUREMENT DIVISION USE

DATE RECEIVED IN PD

RECORDED BY

SECTION ASSIGNED TO

NEGOTIATOR

FORM 2420 REPLACES FORMS 2420 AND 2416 WHICH MAY BE USED.

UNCLASSIFIED

CONFIDENTIAL

SECRET

(specify)

Approved For Release 2005/06/23 : CIA-RDP78B05171A000400010014-7

(5-12-38)

1. JUSTIFICATION FOR SOURCE SELECTION

25X1 [ ] was selected for this follow-on contract because of the expertise and experience gained with similar projects in the past. Their continued participation will allow the Government to meet maximum return for time and money expended.

2. PROPOSAL

Previously furnished contracting office

3. DELIVERABLE ITEMS

REPORTS REQUIRED 2 NO. OF COPIES ☐ MONTHLY ☐ INTERIM ☐ QUARTERLY ☐ FINAL

HARDWARE (state type and number)

OTHER

4. GFE REQUIRED

■/

5. SPECIAL INSTRUCTIONS

■/

1. Monies expended FY-69:

Approximately: [ ] (the final statement has not been received as of this date)

2. Contractor supplied <sup>photo</sup>laboratory and ~~test~~ object preparation services for the ground resolution studies of missiles sites and radars; assisted in the data collection phase of both projects; procured test objects (GEMS) for the first phase of the line-scan project; arranged for ~~and supervised execution~~ initial aerial tests of the targets at [ ] to be used in the GOB ground resolution study.

3. Effort in FY-70:

a. Assist in data collection phase of line-scan and GOB ground resolution studies.

b. supervise aerial photography of targets at [ ]

c. Procure GEMS from [ ] <sup>real imagery</sup> for GOB and Line Scan Studies

d. provide similar support for other [ ] projects if/as required; e.g. NOB.

4. The [ ] figure is an estimate, but it is far more realistic than the [ ] in the proposal in view of past experience and the detail (or lack of it) in the proposal itself.

HTB